Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 55

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $65,361.43

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

Furnish the supplies and/or services described below In conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME _ DATE NUMBER
3/29/2012 15878 55 58904 528125 A 1
DELIVER TO: 84-A05 ORDERED FROM:
A05 MQ SEWER & WATER CONTRACTORS
BUREAU OF HIGHWAYS INC. D/B/A MQ CONSTRUCTION CO
30 N LASALLE ST - STE 400 4323 N. CENTRAL AVE (EFT)
CHICAGO ILLINOIS 60602-2570
Chicago, IL CHICAGO, IL 60634
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 744-8093
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND
STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY  UOM cosT TOTAL COST
1 1 96875 65,361.43 usD 1.00 65,361.43

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES

REQ# 67832; 11-84-9-011; 18TH ST PROTECTED BIKE LANE; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 011 OM10 0842145 0540 220540 0000 M9022763 000000 00000 0000 65,361.43
1 SHIPMENT TOTAL: 65,361.43
RELEASE TOTAL: 65,361.43

APPROVAL:

- Pl Ler— 4/l

SIGNATU DATE {SIGNATURE™" 7 ﬂ " DATE

Payment on this order will be made upon receipt of an original vendor invoice form referericing this order and assoclated Receipt(s). Submit the original invoice.
to the Office of the City Comptroller, Invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, L 60602.
Mark all packages and papers with the purchase number.Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplles. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



v, City of Chicago

' Department of Transportation
. 30 North LaSalle Street
Chicago, IL 60602

To: Department of Transportation

Sub-Order Total: 65,361.43

Date: January 30, 2012

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor

must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4."Lobbyist" means any person {a) who for compensation or on behalf of any person other than himself undertakes to

influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

-

. This Disclosure relates to the following transaction:

Project name: 11-84-9-011 18th Street Protected Bike Lane

Specification,ioan or other identifying number; 58904
2. Name of Contractor: MQ Construction
3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
{attach additional pages if necessary):
MBE RelationShip FEE(Indicate
i‘;‘:::: WBE {attomey,lobbyist, whether pald
Name or Non subcontractor,etc.) $ or estimated)
Fibergrate Composite Structures, Inc. 5151 Beltline Rd., Suite 700 Non Subcontractor $49,325.00 Est,
Dallas, TX, 75254
Gallagher Asphalt 18100 S. Indiana Ave. Non Subcontractor $10,894.00 Est.
Thomton, IL, 60476
MQ Construction 665 Roppolo Lane Non Subcontractor $5,142.43 Est.
Elk Grove Village, IL, 60007

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any faise incomplete or inaccurance information shail constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or disclosure.

Under the Penalties of perjury , | cerffy that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withhel

N | / 30' T
- ki L

Signature Date
O gl
TRES D E AS

Vo Gunpania - .
Name (Type or Print) Titie
Subscribed and sworn to before me OFFICIAL SEAL
* JOANNA N. SYME

this, i day of Javuagy 20 | &

NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISION EXPIRES APRIL 14, 2013

_gmﬂw\ﬂ\m &V\’M\

Disclosure Statement




CHICAGO DEPARTMENT OF TRANSPORTATION
CITY OF CHICAGO

October 31 2011

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Attn:  Carolyn Johnson
City JOC Manager

Re: JOC Project Number: 11-84-9-011
Project Title: 18th Street Protected Bike Lane
Estimated Cost: $230,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: TIF Fund

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC)
Method. Attachment A describes the scope of work and the appropriateness for using JOC for this

project.

If you concur with our recommgndation, please sign below and return a copy for our files.

Sincerely,

Gabe Klei X AT

Commissione

APPROVED:

Amid L Rheo
hie§ Procurement Officer

{;

Approved: file

jim

Reviewed by:: Raymund Sagun ‘6_

30 NORTH LASALLE STREET, SUITE 1100, CHICAGO, ILLINOIS 60602
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Chicago Department of Transportation (CDOT)
Attachment A
Utilizing JOC For City Construction Projects

Project Number: 11-84-9-011 Department; Transportation
Project Manager:. David Smith Telephone #: (312) 742-7620

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

The 18th Street protected bike lane will be approximately .50 miles long, connecting Canal Street and Wentworth
Avenue. The scope of work will include the creation of Chicago's third protected bike lane. Eastbound, the protected
bike lane will be located immediately adjacent to the south curb and westbound, the protected bike lane will be
immediately adjacent to the north curb, all within the existing roadway right-of-way. There is no existing parking lane
within the protected bike lane limits and the flexible delineator posts will be installed at regular intervals to establish a
physical and visible separation between motorists and cyclists. Pavement will be colored green in conflict areas
(driveways, alleys, intersections, etc.) to highlight the need for heightened awareness for motorists and bicyclists.
Supplementary bridge decking will be placed over the existing open grate bridge decking to provide a safe surface for
bicyclists. This protected bike lane is one component of the 18th Street safety improvements that will take place
between the Dan Ryan Expressway and Michigan Avenue. Additional enhancements may be designed in the future
to connect Halsted Street to the Lakefront access point on Calumet Avenue.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

The contract value associated with the installation of the protected bike lane makes this project appropriate for Job
Order Contracting. This protected bike lane must be installed by the end of November, to demonstrate the new
administration’s commitment to bicycling infrastructure and to meet the Mayor's goal of installing 2 miles of protected
bike lanes this year. The JOC contracting method has been selected in order to meet this timeline.

if the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Multiple Trades will participate

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

Over 25% of the contract can be attributed to non-prepriced items due to the flexible delineator posts, colored
pavement and bridge decking required by the protected bike lane design. The delineator posts and colored
pavement are necessary to visibly separate and safely protect the bike lane from adjacent motorists and are
necessary for the project. Additionally, the bridge decking is necessary to provide a safe surface for bicyclists on the
18th Street bridge.

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

While term agreements exist for standard pavement markings, there are no contracts available that include the
custom pavement marking color (green) required by the protected bike lane design. Additionally, there are no term
contracts available that include the flexible delineator posts required to protect bicyclists from moving motor vehicle
traffic or bridge decking required to provide a safe surface for bicyclists on the 18th Street bridge.



TO: Raymund Sagun
Director of Administration

Chicago Department of Transportation

FROM: John Yonan
Deputy Commisioner
City of Chicago - Department of Transportation Division of Engineering

Division of Project Development

RE: JOC Project Number:  11-84-9-011
Project Title: 18th Street Protected Bike Lane
Estimated Cost: $230,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: TIF Fund

DATE: October 31, 2011

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting
(JOC) method.

Description of JOC Project:

The 18th Street protected bike lane will be approximately .50 miles long, connecting Canal Street and Wentworth Avenue.
The scope of work will include the creation of Chicago's third protected bike lane. Eastbound, the protected bike lane will be
located immediately adjacent to the south curb and westbound, the protected bike lane will be immediately adjacent to the
north curb, all within the existing roadway right-of-way. There is no existing parking lane within the protected bike lane limits
and the flexible delineator posts will be installed at regular intervals to establish a physical and visible separation between
motorists and cyclists. Pavement will be colored green in conflict areas (driveways, alleys, intersections, etc.) to highlight the
need for heightened awareness for motorists and bicyclists. Supplementary bridge decking will be placed over the existing
open grate bridge decking to provide a safe surface for bicyclists. This protected bike lane is one component of the 18th
Street safety improvements that will take place between the Dan Ryan Expressway and Michigan Avenue. Additional
enhancements may be designed in the future to connect Halsted Street to the Lakefront access point on Calumet Avenue.

Is this additional work on an existing JOC Project - Yes or No:
No

Has the work been completed for this JOC Project? - Yes or No:
No

Method of Selection for JOC Contractor:
MQ was selected based on their current position as the current CDOT low-bid JOC contract.

Prior approval to start JOC work:
No



Did work start prior to submission of Memorandum of Authorization - (MOA):
No



City of Chicago

October 13, 2011

Section I: General Contract Information

Department Name

Transportation — Division of Project Development — Bicycle Program

Department Contact Name

Ben Gomberg/David Smith

Department Contact Number

312-742-7620

Department Contact Email

david.smith@cityofchicago.org

Contract Number

15878 — Modification 2 {MQ Sewer & Water Contractors)

Contract Subject Name

CDOT-JOC Repair, Reconstruction and Rehabilitation of Flat Work/Site
Work and Structures

Contract Initiation Date 11/13/2007
Original Contract Amount Up to $20,000,000.00
Original Contract Expiration Date 12/9/2011

Budgeted amount for current year

$230,000 (total budget for this JOC)

Year to date expenditure $13,231,095.05
Arefunds ___ Operating Capital __X__TIF Grant
What is the funding strip? TBD

If contract modification or task request Yes

is approved, will department have

enough funds to cover new

expenditure?

If no, what is the plan to address the n/a

short fall?

Section II: Contract Modifications

Complete this section if you are modifying the value of an existing contract.

Contract Value Increase

$

New total contract amount

$

New contract expiration date

Goods/services provided by this
contract

= e

Department of Procurement Services

Page 1




City of Chicago

October 13, 2011

Justification of need to modify this
contract

Impact of denial

Section Il Issue a Request for Services to a Master Consulting Agreement

Complete this section if you want to issue a request for services to a Master Consulting Agreement

Value of planned task order request

$230,000

Expiration date of planned task order
request

12/31/11 estimate

Scope of services

The scope of work includes safety improvements on 18th Street
between the Dan Ryan Expressway and Clark Street, including the
creation of Chicago’s third protected bike lane between Canal and
Wentworth (.45 miles). The eastbound protected bike lane will be
located immediately adjacent to the south curb and the westbound
bike lane will be located immediately adjacent to the north curb.
Motor vehicles will be separated from the bike lane with a buffer zone
and flexible delineator posts, creating a protected space for bicyclists to
ride. Pavement will be colored green in conflict areas to highlight the
need for heightened awareness for motorists and bicyclists.
Additionally, bridge decking and bolts will be installed on the open
grates of the 18" Street bridge in order to create a safe bicycling
surface.

Justification of need to issue request for
services

This project will close a gap in the existing bikeways network on 18th
Street between Canal and Clark and create a safer roadway for all users
=~ pedestrians, bicyclists and motorists. The proposed improvements
will slow excessive motor vehicle speeds, provide dedicated and
separated space for bicyclists to ride, and increase the buffer between
pedestrians walking on the sidewalk and moving motor vehicle traffic.
Additionally, the existing open metal grating on the 18th Street bridge
is hazardous to bicyclists and poses a serious safety concern. Installing
bicycle friendly bridge plates will address these concerns.

Impact of denial

Lost opportunity to create a protected bike lane and a safer street for
all roadway users.

Section IV: Assessment of Office of Budget and Management Analyst

Approve/Deny

Reason This project is approved and is funded

e ———————————— . e

Department of Procurement Services

Page 2




City of Chicago

October 13, 2011

OBM Analyst Initials

BO'R

OBM Analyst Name/number

Beth O’Reilly 744-9571

e ———————————

Department of Procurement Services

Page 3




